STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, i
GOVERNOR SECRETARY

March 10, 2017
ADDENDUM # 1

To: Plan Holders .ABBV

From: Wanda H. Austin, P.E.
Division 14 Project Team Lead

RE: Pay Item Change, Installation Guidance Exhibits Provided,
Question & Answer, Pre-bid Meeting Minutes and Sign-in
Sheet

Contract ID: DNO00546

County: Transylvania

Letting Date: March 14, 2017

The following are questions posed by bidders, along with the corresponding responses.

Question 1: Explain how to transition from 31" Strong Post install height to
existing bridge rail attachment?

Answer 1: Contractor shall transition over minimum of 25"
Question 2: Shall existing rub rail be reused?

Answer 2: No; all existing components to be replaced. Note: the new rub rail
shall be installed at the original height; it does not get raised like the W-beam rail.

Question 3: Since Joel Howerton approved the contractor to use the regular
GRAU TL-3 350 end unit, the contractor will use pay item line 004?

Answer 3: No 3270000000-N will NOT be used; a pay item change has been
made. A revised page T-1 (Itemized Proposal For Contract No. DN00546) has
been generated, this is included elsewhere in this document.

Question 4: Since the installed height of the regular GRAU 350 is 29” and the
installed height of the T-31 Guardrail is 31” could he get a specification or
wording from the NCDOT to transition the height difference from 29” to 31”?

Mailing Address: Telephone: (828) 586-2141 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 586-4043 253 WEBSTER ROAD
DIVISION OF HIGHWAYS - DIVISION 14 Customer Service: 1-877-368-4968 SYLVA, NC 28779

253 WEBSTER ROAD

SYLVA, NC 28779 Website: www.ncdot.gov


http://www.ncdot.gov/

Answer 4: The end units for the strong post have to be NCHRP TL-3 350 end
units at 31”.  In other words the regular GRAU TL-3 350 end unit can be used
and installed at the 31” top of rail height. (See the attached 31 inch mounting
height installation guidance pdf files 20-25).

Question 5: The lapped connection of the W beam to a standard guardrail post
occurs AT the post... in the instance of using a T-31 post, the lapped connection
of the W beam to a T-31 post occurs between the posts. Can we give an
exception for this difference in connection locations?

Answer 5: They should lap the guardrail mid-span as required in the
manufacturer’s specifications. They should use a 15°-7 1/2” w beam panel to
connect the T-31 guardrail to the GRAU-350 unit. Should the 15°-7 1/2” w beam
panel not be available, a 25' w beam panel may be cut to length. (See the attached
31 inch mounting height installation guidance pdf files 20-25).

Question 5: Is it permissible to install the B-77 bridge attachments at the 31”
height and modify the post spacing / lapped connection to meet the T-31
manufacturer’s installation instructions?

Answer 6: Yes. The B-77 can be installed at the 31 height. They should use a
15°-7 1/2” w beam panel to connect the T-31 guardrail to the B-77 unit. Should
the 15°-7 1/2” w beam panel not be available, a 25' w beam panel may be cut to
length. (See the attached 31 inch mounting height installation guidance pdf files
20-25).

Question 7: Because there is no Trinity mash compliant B-77 or B-83 equivalent
end unit (per Joel Howerton), the contractor needs guidance on what pay item to
use?
Answer 7: For those circumstances where B-77 or B-83 are applicable, use the
existing pay items/materials, along with the attached 31 inch mounting height
installation guidance pdf files 20-25.

The following revisions to the proposal are required:

1. Bonds are NOT required, so pages S-3 through S-9 should be removed from the
proposal.

2. Delete pay item number 3195000000-N, replace it with pay item number
3180000000-N. The quantity does not change. (See the attached revised page T-
1 (Itemized Proposal For Contract No. DN00546).

Note: Installation Guidance Exhibits have been included with this addendum.

Please access ebs addenda files on Bid Express®.



Please insert this letter into the addendum section of the proposal and sign the
verification. Thank you for your attention to this matter.



T- 1 (Revised for Addendum # 1)
Mar 10, 2017 1:53 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00546 Page 1 of 2

County : Transylvania

Line Item Number Sec Description Quantity Unit Cost Amount
# #

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 3030000000-E 862 STEEL BM GUARDRAIL 275
LF
0003 3195000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 1
AT-1 EA
0004 3180000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 3
*kkkkkkkkkkk EA

(TYPE 350 (TL-3))

0005 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,250
LF
0006 3421000000-E 862 GENERIC GUARDRAIL ITEM 5,550
(31" STRONG POST CORRUGATED BE LF
AM

GUARDRAIL SYSTEM)

0007 3421000000-E 862 GENERIC GUARDRAIL ITEM 90
(EXTRA LENGTH GUARDRAIL POST) LF

0008 3421000000-E 862 GENERIC GUARDRAIL ITEM 296
(STRONG POST CORRUGATED BEAM G LF
UARDRAIL-

EXTRA LENGTH POST)

0009 3421000000-E 862 GENERIC GUARDRAIL ITEM 50
(STRONG POST CORRUGATED BEAM G LF
UARDRAIL-

SHOP CURVE)

0010 3436000000-N 862 GENERIC GUARDRAIL ITEM 15
(MASH COMPLIANT 350 EQUIVALENT EA
END UNIT)

0011 3436000000-N 862 GENERIC GUARDRAIL ITEM 3
(MASH COMPLIANT AT-1 EQUIVALEN EA
T
END UNIT)

0012 3436000000-N 862 GENERIC GUARDRAIL ITEM 4
(MASH COMPLIANT B-77 EQUIVALEN EA
T

BRIDGE ATTACHMENT)

0013 3436000000-N 862 GENERIC GUARDRAIL ITEM 4
(MASH COMPLIANT B-83 EQUIVALEN EA
T

BRIDGE ATTACHMENT)




Mar 10, 2017 1:53 pm ITEMIZED PROPOSAL FOR CONTRACT NO. DN00546 Page 2 of 2
County : Transylvania

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0014 4399000000-N 1105 TEMPORARY TRAFFIC CONTROL Lump Sum L.S.

1353/Mar10/Q7543.0/D44592100000/E14 Total Amount Of Bid For Entire Project :
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Part 1 — Major Changes
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Part 1 — Major Changes
= Design Standards — Index 400

Summary of Major Changes to Guardrail

Criteria Existing New Sheet Number
End Anchorage Assembly Required a 12’-6” W-Beam | Requires a 15’-7 %” W-Beam
Type ll End Anchorage Panel with End Anchorage Panel with
Or Beam Anchor Plate Beam Anchor Plate 20D and 23A
Type CRT Attachment Attachment
Approach End Anchorage IAs’s'emny End Anchorage' Assimbly
End Anchorage Assemblies Flared 50'-0 Flared 53'-1 % 2
Flared angd Parallel Parallel 37°-6” Parallel 53’-1 %"
Assembly Length Assembly Length
Guardrail Height Transition 1’-9” Mounting Height 2’-1” Mounting Height 13B

from 27" to 31"

W4 |

esign Training

Expo




Part 1 — Major Changes
" End Anchorage Assembly Type Il or Type CRT
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Part 1 — Major Changes
= End Anchorage Assembly Type Il (Elevation View)

End Measurement For Guardrail Payment
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15-7%" W-beam End Anchorage Panel
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Part 1 — Major Changes
= Approach End Anchorage Details (Flared 53’ - 1 %5")

End Measurement For Guardrail Payment 10
AI‘U
Standard Guardrail, Special Transition — ]‘;]5_Ti/\/_0fﬂa/_5/7/dr. Break Pojnt
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End Anchorage Assembly - Flared (53-1%") TRAFFIC
\——/
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Part 1 — Major Changes
= Approach End Anchorage Details (Parallel 53’ - 125")
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Account for the Added 3’-17%2" Panel Length in your

Length of Need (LON) Calculations
W4 | —

esign Training

Expo



Part 1 — Major Changes
=  @Guardrail Mounting Height Transition Detail

Transition from 1’-9” to 2’-1” W-Beam Guardrall
Mounting Height

End Measurement For Guardrail Payment

Guardrail Mounting Height Transition Pr
25'-0"
] Yy | 3 |

Shall be Used to Transition at the Begin and End Project
Limits or in Special Cases As Directed by the Engineer

Expo



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER JaMES H. TROGDON, I
GOVERNOR SECRETARY
March 6, 2017
MEMORANDUM TO: Meeting Attendees
FROM: Renee Chambard

NCDOT Assistant District Engineer
TIP NO: SS-4914CL / W-5601FM
CONTRACT NO: DN00546
WBS NO: 44769.3.1/50138.3.170
DESCRIPTION: Barclay Road (SR 1207) and Wilson Road (SR 1540) GR replacement
upgrades
SUBJECT: Mandatory Pre Bid Meeting Minutes

The above noted mandatory pre-bid meeting was held on March 6, 2017 at the NCDOT
Transylvania County Maintenance Office in Rosman, NC at 10:00 am. The following people
were in attendance.

Colin Tice Bagwell Construction Company
Jason Duncan Bullington Construction Company
Mike Bullington Bulfington Construction Company
Renee Chambard NCDOT

The meeting was conducted by Renee Chambard -- Ms. Chambard addressed the following high
points of the proposal and fielded questions from attendees,

General Items:

Only Contractors present at the pre-bid meeting may present bids.

¢ Bid Bonds are NOT required for this contract in contrast to wording on page G-6 of the
proposal.

¢ Date of Availability - is the date the Contractor begins work but not before May 9, 2017
or later than July 7, 2017. '

¢ Completion Date — is forty-two (42) consecutive calendar days after and including the

date of availability.
e Liquidated Damages are $500.00 per calendar day.
Mailing Address: Telephone: (828) 891-7911 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (828) 891-5026 4142 HAYWOOD ROAD
DIVISION 14, DISTRICT 1 Custoimer Service: 1-877-368-4968 MILLS RIVE, NORTH CAROLINA 28759

4142 HAWOOD ROAD

MILLS RIVER, NORTH CAROLINA 28759 Website: www.ncdot ov




Liquidated Damages for Intermediate Contract Time #1 are $250.00 per hour.

DBE Goal — 4%

All the replacement / instailed guardrail on sites B-1, B-2, B-3, W-1, W-2, W-4 and W-5

must use a Strong Post Corrugated Beam Guardrail System. All end units and bridge

attachments for these sites should be 31” MASH equivalent products.

+ For site W-3 the contractor will use plan sheet 2B-2 to fabricate the entire replacement of

the guardrail system across the bridge. These plans replace in kind the existing system.

All plan sheets were reviewed.

Any questions are to be directed to Jeffrey Alspaugh, NCDOT Proposal Engineer, at 828-586-
2141.

RCC/rec
Aftachments

Ce: file




Name of Attendee

PreBid Meeting DNOO546 - Installation of Guardrail at Various sites in Transylvania County

SR 1207 Barclay Road & SR 1540 Wilson Road

Monday, March 06, 2017

Company

email Address

Phone Number
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